

Amendment/Corrigendum/addendum & due date extension
for

Tender Subject : Patch work with painting of side sheeting and roof structure of plant shed
Tender No. : GLK/TE19/340
Date : 22.02.20
Due date : 04.03.20 up to 3:00 PM

The following terms shall stands revised as:

1. **Job completion Period:** The expected completion period of entire job should be **12-14** weeks from the issue date of Purchase Order (PO) or LOI whichever is earlier subject to handling over the site.
2. **Payment terms:** 90 % of basic PO value with full tax within 30 days from the date of submission of Invoice of respective items of completed works as per price schedule, 10 % of basic shall be kept as retention amount for one year or will be released against submission of PBG.
3. As the above terms has revised, due date is extended till 10.03.2020 up to 3:00 PM.